
REQUEST FOR PURCHASE 
IN EXCESS OF $20,000/CHANGE ORDER 

To: 	Mayor and City Council Agenda Item #: VII.B. 

From: 	Ann Kattreh 
Parks & Recreation Director 

Date: 	July 1, 2014 

Subject: Request for Purchase - Award of Bid — Contract #13-7PK, Pamela Park Shelter Building 

Date Bid Opened or Quote Received: 	 Bid or Expiration Date: 

June 24, 2014 	 August 24, 2014 

Company: 	 Amount of Quote or Bid: 
Multiple Vendors In Multiple Bid and Quote Categories $622,363 - $804,638Total Quotes 

Recommended Quote or Bid: 

Please see Attachment C. 

General Information: 

Please see the attached Recommendations for Award of Contract Letters from RJM Construction regarding 

the details of the Pamela Park shelter building quotes. RJM Construction prepared two recommendation 

letters for this project. Attachment D is for the base bid gable roof design shelter building. Attachment D 

provides the details for the addition of project alternates including a shed roof, parking lot work and a 

fireplace. The Pamela Park shelter building quote packages include all materials and construction of the 

Pamela Park shelter building. This completes the bidding process for the Pamela Park renovation project. The 

Pamela Park shelter building has two design options. The base bid option will cost $622,363 and has a gable 

roof design. The shed roof design (Bid Alternate Al Building — Shed Roof Change) adds $75,739 to the base 

bid for a total building cost of $698,102. 

The renderings for both versions of the Pamela Park shelter are attached (Attachment F). The gable roof 

version (base bid) includes LED lights, a high-efficiency HVAC system, full sprinkler system and commercial-

grade fixtures and finishes selected for ease of maintenance and durability. Large windows at the Great 

Room allow an abundance of natural light into the space as well as views out. Solatube daylighting devices 

were included in the bathrooms, mechanical room and storage area to provide daylight to these spaces 

without windows in order to minimize the usage of lights. Recladding and reroofing of the well portion of 

the building increases the insulation value of the existing space and ties it in visually with the new portion of 

the building. 

The Recommended Bid is 

El Within Budget 

Not Within Budget 
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IN EXCESS OF $20,000/CHANGE ORDER 

The shed roof version of the park shelter includes all items listed above. In addition, even more daylight will 

enter the Great Room with the added clerestory windows, significantly reducing the hours the lights will 

need to be utilized. The Structural Insulated Panels (SIPs) that form the shed roof offer a greater insulation 

value than that of the gable roof. The shed roof also eliminates the attic space created by the base bid gable 

roof and thus simplifies the sprinkler system (base bid requires sprinkler both at the ceiling level and within 

the enclosed attic space.) 

The Council has three alternates for consideration. Bid Alternate #1 is to reclaim and resurface the entire 

west parking lot - $77,088. Bid Alternate #2 is for a shed roof for the building - $75,739. Bid Alternate #3 is 

for the fireplace - $29,448. Attachment E, page 2 shows the cost of the base bid plus alternates. 

Alternate Scenario Description  

Alternate #1 adds the west parking lot to the gable roof design. 	 Project Budget: $3,293,587 

Alternate #2 adds the shed roof. 	 Project Budget: $3,290,322 

Alternate #3 adds the fireplace to the gable roof design. 	 Project Budget: $3,245,662 

Alternate #4 adds the west parking lot and shed roof. 	 Project Budget: $3,367,409 

Alternate #5 adds the west parking lot and fireplace to the gable roof design. 	Project Budget: $3,322,709 

Alternate #6 adds the west parking lot, shed roof and fireplace. 	 Project Budget: $3,396,532 

Alternate #7 adds the shed roof and fireplace. 	 Project Budget: $3,319,444 

The project budget approved by the City Council for the Pamela Park renovation was $3,377,000. Alternate 

#6 is over budget and is not recommended. Staff requests that the City Council decides which roof design is 

preferred for the building and if a fireplace should be added. The fireplace was requested by the 

neighborhood working group. No other shelter buildings have fireplaces. The cost to operate the fireplace is 

minimal. The fireplace would be cool to the touch. The gas cost would be approximately $150 for 5 months. 

The parking lot in the west parking lot is in poor condition. The Pamela Project budget includes a $117,987 

contingency. 

This agenda item is marked "not within budget" because it will be paid for by a bond issue and not by funds 

from the City Council approved City of Edina budget. 

Attachments: 

A. Rill Letter 

B. Alternates 

C. Construction Costs 

D. Recommendation Letter for Base Bid Award Only 

E. Recommendation Letter for Base Bid Plus Project Alternates 

F. Renderings 

City of Edina . 4801 W. 506  St. . Edina, MN 55424 
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MINNEAPOLIS / PHOENIX / DENVER 

CONSTRUCTION 

 

May 28, 2014 

Ann Kattreh 
City of Edina Parks and Recreation 
4801 West 50th  Street 

Edina, MN 55424 

RE: 	Pamela Park — Bid Package #1 and #2 
Letters Recommendations for Award of Contract 

Dear Ann, 

Attached you will find two letters of recommendation for the Pamela Park Bid Package #1 and #2. The 
first letter, marked as BASE BID, provides the contractor recommendations should the projects base bid, 
no alternates, be accepted. The second letter, marked as PROJECT ALTERNATES, provides the contractor 

recommendations should certain or all project alternates are selected. Along with this information is our 
estimate summary outlining bid packages for the complete project. 

If you should have any questions, please feel free to contact me. 

Sincerely, 

Paul Kolias 
Project Executive 

cc: 	Brian Recker, RJM Construction 

Doug Hawkinson, RJM Construction 



Attachment B 

 

•CONSTRUCTION ALTERNATES 

ESTIMATE DATE: 	June 24, 2014 

PROJECT: 	 Pamela Park - Bid Package #1 & #2 

ARCHITECT: 	 Wendel 

DRAWING DATE: 	April 1, 2014 

Bid Package #1: $1,608,398 

	

Bid Package #2: 	$622,363 

	

Fee's, Insurance, General Conditions and Owner Costs: 	$985,738 
Total Base Estimate: $3,216,499 

ALTERNATES: VALUE 	YNM 

Alt #1 Site West Parking Lot - Reclaim and New Pavement $77,088 

Alt #1 Bldg Shed Roof Change $73,823 

Alt #2 Bldg Fireplace $29,123 

TOTAL $3,216,499 

PAGE 1 OF 1 



Attachment C 

CONSTRUCTIO 

ESTIMATE DATE: 

PROJECT: 

ARCHITECT: 

DRAWING DATE: 

June 24, 2014 

Pamela Park - Bid Package #1 & #2 

Wendel 

April 1, 2014 

DESCRIPTION Sub Contractors 
Base 

Estimate 

Construction Costs 

Bid Package #1 
11A and 11B - Athletic Field Equipment Upper Midwest Athletic $50,045 ' 
118 - Sports Netting Action Fence $48,320 

31A - Earthwork Rachel $974,880-  
32A - Asphalt Bituminous Roadways Inc $210,770 
32B - Retaining Walls Urban Companies $126,000 
32C - Landscaping and Irrigation Greenscape Companies $119,800—  
32D - Exterior Concrete Work Stapf Concrete $67,103 
32E - Chain Link Fence Action Fence $11,480 

_ 
Bid Package #2 
1A- Final Cleaning RJM Allowance $2,955 
3A - Concrete and Masonry Donald R. Frantz $78,650 ' 

5A- Metal Fab National Steel $3,210 - 

-6-A - Rough Carpentry - Labor Braxton $78,510 
68 - Rough Carpentry - Material Scherer Bros $43,460—  
6C - Structural Insul. Panels (Alt) Extreme Panels $0 
6D - Finish Carpentry - Labor Tekton $31,645 
6E - Finish Carpentry - Material Southern MN Woodcraft $21,096 
7A - Asphalt Shingles & Flashings RJM Allowance $36,065 

78- Thermal Insulation Expert Insulation $9,987—  
BA- Doors, Frames and Hardware - Material Commercial Door $15,260 
8B - Aluminum Framed Entrances/Glazing Inglas $21,680 
8C- Tubular Skylights Solar Midwest $3,120 
'9A - Gypsum Board Systems & FRP Quality $19,175-  

9B - Tiling Division 9 Tile $9,760' 
-9C - Carpeting Mars $9,725 
9D - Painting Gustafson Decorating $9,795 

10A - Fire Places (Alt) Fireside Hearth & Home so' 
21A - Fire Protection Frontier $33,650 

22A - Plumbing API $47,800 

238 - HVAC Centraire $59,500 

26A - Electrical Muska Electric $87,320 

General Conditions RJM Construction $99,800 - 
General Liability Insurance RJM Construction $25,636 - 

Builders Risk Insurance RJM Construction $3,534 

Building Permit $o 
-Bond $0' 



Subtotal Construction Costs $2,359,731 
Contingency $117,987 
Contractors Fee RJM Construction $70,615 

Total Project Estimate $2,548,333 

Owner Costs 

SAC/WAC $3,985 
Owner Furniture $10,000 
Owner Equipment $10,000 
Phone and Data $10,000 
IT Fiber Optics Line to Building $50,000 
Security System $10,000 
Field Turf $379,541 
Subtotal Owner Costs 

Design Fees 

$473,526 

Arch. Design Fees Wendel $46,750 
Arch. Design Fees AJA $147,890 

Subtotal Design Fees $194,640 

Total Project Costs $3,216,499 
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BASE BID 
June 24, 2014 

Ann Kattreh 
City of Edina Parks and Recreation 

4801 West 50th  Street 

Edina, MN 55424 

RE: 	Pamela Park — Bid Package #2 
Recommendations for Award of Contract BASE BID 

Dear Ann, 

On June 17, 2014 bids were received by RJM Construction for Pamela Park — Bid Package #2. A total of 
56 bids were received for twenty two (22) bid categories. Attached is a bid summary by trade for each 

quote category. 

Bid Package #2 includes complete construction of the new park shelter building, utility hook ups, and 
surrounding site concrete. Note all quote categories for Bid Package #2 were less than the $100,000 

threshold requiring a public bid notice thus no public bid notice was required for Bid Package #2. 
All the site earthwork, site utilities, retaining walls, site concrete, asphalt, fencing, selective building 

demolition, footing/foundation excavation and athletic equipment have been bid and awarded under 
Bid Package #1, received May 21, 2014. 

Unique features included in Bid Package 2 which provide added energy efficiency are: HVAC equipment: 

two stage compressor; high efficiency furnance; energy recovery unit with a value of $17,119.00. LED 
light fixtures through-out the building interior and exterior with a value of $21,470.00. One other unique 

feature to this project which adds to it cost is the work required to keep the existing well house 
functioning while the new shelter building is being constructed, which include new storage room, 

selective building demolition, temporary exterior enclosure, new exterior building finishes, new tie-in 

along with new asphalt shingle roof the value of these items is $39,570.00. Again these values are part 
of the Park Shelter Building construction budget listed below. 

RJM has completed its review of the quotes for Bid Package #2 and in addition to the bid review; we 
have also conducted a scope review with the apparent low bidder for each quote category. Based on the 

Bid Package #2 results we recommend to the City Council to approve the packages as follows: 

Bid Package #1 (approved June 3, 2014) Site Construction construction budget is $2,594,136 
Bid Package #2 Park Shelter Building construction budget of $622,363 (base bid) 

Total Project Budget of $3,216,499. 

   

701 1.4ashIng ton Avenue North 4600 
Minneapolis, Minnesota 55401 	952-837-8600 

  

 

RJMConstruction.com  

   



During the bidding process, three bid alternates were received for consideration by the City Staff. Of 
these bid alternates, it has been recommended that none of three additive alternates be accepted. The 
bid values of these alternates Al site, Al bldg and A2 bldg are outlined below. Note the bid alternates 
are not included in contract award amounts listed below or above in the total project budget. 

Bid Alternate Al site — Reclaim West Parking Lot 
	

ADD $77,088 
Bid Alternate Al bldg—Shed Roof Change 

	
ADD $75,739 

Bid Alternate A2 bldg — Fire Place 
	

ADD $29,448 

We recommend to the City Council that they award the contracts as follows: 

QUOTE CATEGORY 	 AWARD AMOUNT 

1A — Final Cleaning 

RJM Allowance 	 $2,955.00 

3A — Concrete and Masonry 

Donald R. Frantz 	 $78,650.00 
595 Randolph Ave 
St. Paul, MN 55102 

5A — Metal Fabrications 

National Steel Fabricators, Inc. 
4779 Mustang Circle 
Mounds View, MN 55112 

6A — Rough Carpentry and Specialties 

Braxton and Sons, Inc. 
9001 31St  Street West 
St. Louis Park, MN 55426 

6B — Rough Cparpentry and Specialties 

Scherer Bros. Lumber Co. 
3253 East 4th  Ave 
Shakopee, Mn 55379 

60 — Finish Carpentry Specialties 

Texton Construction Company 
5755 Wayzata Blvd 

$3,210.00 

$78,510.00 

$43,460.00 

$31,645.00 



St. Louis Park, MN 55416 

6E — Finish Carpentry Specialties 
Southern Minnesota Woodcraft, Inc. 	 $21,096.00 
1051 Faribault Road 
Faribault, MN 55021 

7A — Asphalt Shingles & Flashings 
RJM Allowance 	 $36,065.00 

o 

7B — Thermal Insulation 
Expert Insulation 

6894 10th  Ave SW 
Rocherster, MN 55902 

8A— Doors, Frames, and Hardware 
Commercial Door Systems, Inc. 

7670 Commerce Street, PO Box277 

Corcoran, MN 55340 

8B — Aluminum-Frames Entrances/Glazing 
Inglas LLP 
1418 Carroll Avenue 

St. Paul, MN 55104 

8C — Tubular Skylights 
Solar Midwest, Inc. 
5001 Drew Ave North 

Brooklyn Center, MN 55429 

9A — Gypsum Board Skystems & FRP 
Qualtiy Drywall Inc. 
8620 Monticello Lane, Suite 100 

Maple Grove, MN 55369 

98 — Tiling 
Division 9 Tile, Inc. 
845 HWY 169 North 

Plymouth, MN 55441 

$9,987.00 

$15,260.00 

$21,680.00 

$3,120.00 

$19,175.00 

$9,760.00 



9C— Carpeting 
Mars Carpet Sale 

9201 Penn Ave South, Suite 28 
Bloomington, MN 55431 

9D — Painting 
Gustafson Decorating Services, Inc. 
20600 Rush Meadow Lane 
Corcoran, MN 55374 

21A — Fire Protection 
Frontier Fire Protection, Inc. 

75 County Road B East 
Little Canada, MN 55117 

22A — Plumbing 
API Companies 

307 Jackson Ave, Suite #4 
Elk River, MN 55330 

23A — HVAC 
Centraire Heating & Air Conditioning, Inc. 

7402 Washington Ave 

Eden Prairie, MN 55344 

26A — Electrical 
Muska Electric 

1985 Oakcrest Ave 
Roseville, MN 55113 

If you should have any questions, please feel free to contact me. 

$. cerel , 

Paul Kolias 
Project Executive 

cc: 	Brian Recker, RJM Construction 

Doug Hawkinson, RJM Construction 

$9,725.00 

$9,795.00 

$33,650.00 

$47,800.00 

$59,500.00 

$87,320.00 
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PROJECT ALTERNATES 

June 24, 2014 

Ann Kattreh 
City of Edina Parks and Recreation 

4801 West 50
th  Street 

Edina, MN 55424 

RE: 	Pamela Park — Bid Package #2 

Recommendations for Award of Contract — PROJECT ALTERNATES 

Dear Ann, 

On June 17, 2014 bids were received by RJM Construction for Pamela Park — Bid Package #2. A total of 
(56) bids were received for twenty two (22) bid categories. Attached is a bid summary by trade for each 

quote category. 

Bid Package #2 includes complete construction of the new park shelter building, utility hook ups, and 

surrounding site concrete. Note all quote categories for Bid Package #2 were less than the $100,000 

threshold requiring a public bid notice thus no public bid notice was required for Bid Package #2. All the 

site earthwork, site utilities, retaining walls, site concrete, asphalt, fencing, selective building demolition, 
footing/foundation excavation and athletic equipment have been bid and awarded under Bid Package 

#1, received May 21, 2014. 

Unique features included in Bid Package 2 which provide added energy efficiency are: HVAC equipment: 
two stage compressor; high efficiency furnance; energy recovery unit with a value of $17,119.00. LED 

light fixtures through-out the building interior and exterior with a value of $21,470.00. One other unique 
feature to this project which adds to it cost is the work required to keep the existing well house 

functioning while the new shelter building is being constructed, which includes new storage room, 

selective building demolition, temporary exterior enclosure, new exterior building finishes, new tie-in 
along with new asphalt shingle roof the value of these items is $39,570.00. Again these values are part 

of the Park Shelter Building construction budget listed below. 

RJM has completed its review of the quotes for Bid Package #2 and in addition to the bid review; we 

have also conducted a scope review with the apparent low bidder for each quote category. Based on the 

Bid Package #2 results we recommend to the City Council to approve the packages as follows: 

Bid Package #1 (approved June 3, 2014) Site Construction construction budget is $2,594,136 
Bid Package #2 Park Shelter Building construction budget of $622,363 

Total Project Budget of $3,216,499 (BASE BID) 
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During the bidding process, three bid alternates were received for consideration by the City Staff. The 
bid values of these alternates Al site, Al bldg and A2 bldg are outlined below: 

Bid Alternate Al site — Reclaim West Parking Lot 
	

ADD $77,088 
Bid Alternate Al bldg — Shed Roof Change 

	
ADD $75,739 

Bid Alternate A2 bldg — Fire Place 
	

ADD $29,448 

The following alternate scenarios have been put together for evaluation by the Mayor, City Council and 

City Staff: 

#1 ALTERNATE Al SITE ONLY TOTAL PROJECT BUDGET: $3,293,587 

#2 ALTERNATE Al BLDG ONLY TOTAL PROJECT BUDGET: $3,290,322 

#3 ALTERNATE A2 BLDG ONLY TOTAL PROJECT BUDGET: $3,245,662 

#4 ALTERNATE Al SITE & Al BLDG TOTAL PROJECT BUDGET: $3,367,409 

#5 ALTERNATE Al SITE & A2 BLDG TOTAL PROJECT BUDEGT: $3,322,709 

#6 ALTERNATE Al SITE, Al BLDG & A2 BLDG TOTAL PROJECT BUDGET: $3,396,532 

#7 ALTERNATE Al BLDG & A2 BLDG TOTAL PROJECT BUDGET: $3,319,444 

We recommend to the City Council that they award the contracts as follows: 

BID CATEGORY 	 AWARD AMOUNT 

31A —Earthwork 

Rachel Contracting, Inc. 

4125 Napier Court NE 
St Michael, MN 55376 

32A — Asphalt 

Bituminous Roadways 

1520 Commerce Drive 
Mendota Heights, MN 55110 

$974,880.00 
Base bid 

$979,380.00 

if awarded alternate scenarios 1,4,5,6 

$210,770.00 
Base bid 

$276,770.00 
if awarded alternate scenarios 1,4,5,6 

ri 



QUOTE CATEGORY AWARD AMOUNT 

1A — Final Cleaning 
RJM Allowance $2,955.00 

3A— Concrete and Masonry 
Donald R. Frantz $78,650.00 

595 Randolph Ave Base bid 

St. Paul, MN 55102 $79,400 
If awarded alternate scenarios 

2,4,6,7 

SA — Metal Fabrications 
National Steel Fabricators, Inc. $3,210.00 
4779 Mustang Circle 

Mounds View, MN 55112 

6A— Rough Carpentry and Specialties 
Braxton and Sons, Inc. $78,510.00 

9001 315t  Street West Base bid 

St. Louis Park, MN 55426 $95,410.00 
If awarded alternate scenarios 

2,4 

$79,010.00 
If awarded alternate scenarios 

3,5 

$95,910.00 
If awarded alternate scenarios 

6,7 

6B — Rough Cparpentry and Specialties 
Scherer Bros. Lumber Co. 

3253 East 4th Ave 

Shakopee, Mn 55379 

6C — Structural Insulated Panels 

Extreme Panels 

475 East 4
th  Street North 

Cottonwood, MN 56229 

$43,460.00 
Base bid 

$42,053.00 
If awarded alternate scenarios 

2,4,6,7 

$33,889.00 
If awarded alternate scenarios 

2,4,6,7 

Ei 



6D — Finish Carpentry Specialties 

Texton Construction Company 

5755 Wayzata Blvd 
St. Louis Park, MN 55416 

6E — Finish Carpentry Specialties 
Southern Minnesota Woodcraft, Inc. 

1051 Faribault Road 

Faribault, MN 55021 

7A — Asphalt Shingles & Flashings 

RJM Allowance 

78 — Thermal Insulation 

Expert Insulation 

6894 10th  Ave SW 

Rocherster, MN 55902 

8A — Doors, Frames, and Hardware 

Commercial Door Systems, Inc. 

7670 Commerce Street, PO Box277 

Corcoran, MN 55340 

H 

$31,645.00 
Base bid 

$34,079.00 
If awarded alternate scenarios 

3,5,6,7 

$21,096.00 
Base bid 

$23,121.00 
If awarded alternate scenarios 

2,4 

$29,471.00 
If awarded alternate scenarios 

3,5 

$31,469.00 
if awarded alternate scenarios 

6,7 

$36,065.00 
Base bid 

$39,028.00 
If awarded alternate scenarios 

2,4,6,7 

$9,987.00 
Base bid 

$9,000.00 
If awarded alternate scenarios 

2,4,6,7 

$15,260.00 

8B — Aluminum-Frames Entrances/Glazing 

Inglas LLP 
1418 Carroll Avenue 

St. Paul, MN 55104 

$21,680.00 
Base bid 

$24,640.00 
If awarded alternate scenarios 



2,4,6,7 

8C— Tubular Skylights 
Solar Midwest, Inc. 
5001 Drew Ave North 
Brooklyn Center, MN 55429 

9A — Gypsum Board Systems & FRP 
Qualtiy Drywall Inc. 
8620 Monticello Lane, Suite 100 
Maple Grove, MN 55369 

9B — Tiling 
Division 9 Tile, Inc. 
845 HWY 169 North 
Plymouth, MN 55441 

$3,120.00 

$19,175.00 
Base bid 

$26,825.00 
If awarded alternate scenarios 

2,4 

$19,325.00 
If awarded alternate scenarios 

3,5 

$26,975.00 
If awarded alternate scenarios 

6,7 

$9,760.00 

9C— Carpeting 
Mars Carpet Sale 
9201 Penn Ave South, Suite 28 
Bloomington, MN 55431 

9D — Painting 
Gustafson Decorating Services, Inc. 
20600 Rush Meadow Lane 

10A— Fire Place 
Fireside Hearth & Home 
2700 N Fairview Avenue 
Roseville, MN 55113 

$9,725.00 

$9,795.00 

$10,000.00 

If awarded alternate scenarios 
5,3,6,7 



22A — Plumbing 
API Companies 
307 Jackson Ave, Suite #4 

Elk River, MN 55330 

23A — HVAC 
Centraire Heating & Air Conditioning, Inc. 

7402 Washington Ave 

Eden Prairie, MN 55344 

26A — Electrical 
Muska Electric 

1985 Oakcrest Ave 
Roseville, MN 55113 

If you should have any questions, please feel free to contact me. 

S' erely,  4  
Paul Kolias 
Project Executive 

cc: 	Brian Recker, RJM Construction 
Doug Hawkinson, RJM Construction 

$47,800.00 
Base bid 

$48,775.00 
If awarded alternate scenarios 

3,5,6,7 

$59,500.00 
Base bid 

$61,870.00 
If awarded alternate scenarios 

2,4 

$63,450.00 
If awarded alternate scenarios 

3,5 

$65,820.00 
If awarded alternate scenarios 

6,7 

$87,320.00 
Base bid 

$87,720.00 
If awarded alternate scenarios 

2,5 

$87,570.00 
If awarded alternate scenarios 

3,5 

$87,970.00 
If awarded alternate scenarios 

6,7 



Exterior— Gable Roof 

111111h11. 

Interior— Gable Roof with fireplace 



Gable Roof— No Fireplace 



Shed Roof 

Shed Roof - Interior with fireplace 



Shed Roof Interior—No Fireplace 
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